
                           

                                                                                                                                                                                                                                                                                                                                            

                           

                                                                                                                                                             

                                                                                                                                                                                                                             

                                                                                                                                                                                                                                                                            

                                                                                                                                                                                                                                                                                                                             

                             

                                                                                                                                                                                                                                                                                                                            

 

                               

                                                                                                                                                                                                                                                                                                                                         

        

                                                                                                                                                                                                                                                                                                                                   

  

                                                                                                                                                                                                                                                                                                                                       

   

                             

                             

                               

                             

                               

                           

                             

                               

                             

                               

                                                                 

                                                          

                                                      

                                                      

    

  

   

  
 

                                         

  
 

                             

  

                               

                                                                                                      

                                                                                                                                                             

                                                       

   

                                             

                                             

                                             

                                                                                              

  

   

    

      

                                                                                                                     

                                                                                                                                   

                                                                                                                    

                                                                                                                       

                                                       

                                                         

                                                         

                                                       

  

    

 

                                                           

                                                           

                                                                          

                                                             

                                                           

                                                                          

                                                            

                                                                          

  

                                                                   

                                       

                                         

                                       

                                         

                                         

                                       

                                         

                                         

                                         

                                       

                                  

                                

                                                                   

   
   

                                  

                                  

                                  

                                  

                                

                                

                                  

                             

                               

                                  

                             

                                                      

                                

                                  

                                           

                                           

                                             

                                           

                                           

                                           

                             

                               

                             

                               

                               

   
  
  

 
        

                             

                             

                                                          

                               

                             

                               

 

 
 
 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

  

                  

  

             

              

              

                   

  

                    

  

  

                     

      
 

                   

   

                     

    

  

  

  

  

  

  

  

  

  

  

    

    

    

    

   

   

 

  
  

  

  

  
  

 

  

   

 

  

    

      

  

 

    

  

  

  

    

   

    

     

       

        

    

       

      

 

  

  

  

  

   

     

  

 

  

  

 

  

  

  

      

 

   

 

    

  

  

  

  

  

  

  

  

  

  

  

  

    

   
   

 

 

  

  

  

  

  

  

  

  

  

  

  

    

  

  

  

  

  

  

  

  

  

  

  

  

  

    
  
   

 

  
         

  

  

    

  

  

  

 

ITEM 

A 
1 
B 

2 

3 

4 

5 

6 

7 

8 

9 

A 
1 

B 

2 

3 

4 

5 

6 

7 

8 

9 

$ 310,525.00 

Dune Vegetation $ 4,519.00 $ 7,000.00 $ 3,500.00 $ 3,990.00 $ 3,270.00 $ 1,500.00 $ 4,010.55 $ 7,654.00 

$ 308,584.00 

S.7TH STREET & FLAGLER LANE TOTAL COST $ 484,396.00 $ 346,500.00 $ 296,180.00 

FLAGLER LANE TOTAL COST $ 235,360.00 $ 171,000.00 $ 162,900.00 $ 156,093.00 $ 148,970.00 

$ 2,000.00 $ 15,000.00 $ 4,850.00 $ 2,200.00 $ 1,520.00 $ 6,157.75 $ 2,160.00 

SS hand Railing $ 33,149.00 $ 18,000.00 $ 15,400.00 $ 31,250.00 $ 16,930.00 $ 22,500.00 $ 60,009.30 $ 53,625.00 

$ 65,360.00 

Framing and Decking/wood railing $ 87,511.00 $ 70,000.00 $ 60,000.00 $ 58,844.00 $ 75,520.00 $ 69,920.00 $ 52,628.89 $ 100,274.00 

Layout/Set Piles 

$ 5,068.00 

Pre-Construction & Post Construction Surveys $ 8,473.00 $ 9,000.00 $ 12,000.00 $ 2,250.00 $ 3,500.00 $ 1,200.00 $ 11,700.00 $ 20,273.00 

FLAGLER LANE SCHEDULE OF UNIT PRICES 
General 
Mobilization & Demobilization $ 29,495.00 $ 24,000.00 $ 10,000.00 $ 7,865.00 $ 3,500.00 $ 5,200.00 $ 26,416.34 $ 25,566.00 

ADA DUNE CROSSOVER 

Demo of existing ADA Ramps $ 36,969.00 $ 7,500.00 $ 15,000.00 $ 9,250.00 $ 5,700.00 $ 14,000.00 $ 7,118.43 $ 33,278.00 

Erosion and Sediment Control 

$ 37,800.00 

$ 68,560.00 

$ 1,400.00 

$ 22,500.00 

$ 1,500.00 

$ 316,840.00 

$ 43,596.03 

$ 6,263.05 

$ 76,424.40 

$ 3,073.84 

$ 4,000.00 $ 631.80 

$ 41,040.00 $ 39,177.10 

$ 160,880.00 $ 206,913.45 

$ 155,960.00 $ 248,218.17 

Rush Construction, Inc. 

ADA DUNE CROSSOVER 

General 

On-Point Contracting 
Company LLC 

Total$ Description 

$ 7,865.00 

Underwater Engineering 
Services, Inc 

Total$ 

$ 25,645.00 

The Dock Experts 

Total$ 

$ 5,000.00 

$ 1,500.00 $ 2,000.00 

$ 35,244.00 $ 32,000.00 $ 30,000.00 

$ 33,000.00 

Total$ 

Doug Wilson Enterprises, Inc. 

$ 5,000.00 

$ 2,000.00 

$ 8,000.00 

$ 175,500.00 $ 133,280.00 

Dellefave Contracting, LLC 

Erosion and Sediment Control 

Pre-Construction & Post Construction Surveys 

SOUTH 7TH STREET SCHEDULE OF UNIT PRICES 

Framing and Decking/wood railing $ 93,833.00 $ 72,000.00 

Grading $ - $ 2,000.00 

SS hand Railing $ 35,586.00 $ 18,000.00 

Dune Vegetation $ 4,519.00 $ 7,000.00 

Total$ 

$ 24,000.00 

$ 8,000.00 

$ 1,500.00 

$ 10,000.00 

Mobilization & Demobilization 

Demo of existing ADA Ramps 

Layout/Set Piles 

Total$ 

$ 29,495.00 

$ 35,687.00 

$ -

$ 8,473.00 

$ 41,443.00 

Grading $ -

S.7TH STREET TOTAL COST $ 249,036.00 

$ -

Shoreline Marine Contractors 

Total$ 

$ 307,330.00 $ 309,487.00 

$ 56,709.00 

$ 4,850.00 

$ 29,265.00 

$ 1,856.00 

$ 4,450.00 

$ 35,478.00 

$ 9,250.00 

$ 4,450.00 

$ 2,250.00 

$ 34,765.00 

$ 1,600.00 

$ 38,060.00 

$ 153,394.00 $ 158,360.00 

Johnsen Amphibious Marine 
Contractors DBA Waterfront 

Solutions 

Total$ 

$ 3,500.00 

$ 4,600.00 

$ 1,600.00 

$ 3,500.00 

$ 37,420.00 

$ 85,270.00 

$ 2,200.00 

$ 30,550.49 

$ 5,338.82 

$ 631.80 

$ 14,625.00 

$ 455,131.62 $ 619,109.00 

$ 17,000.00 

$ 1,960.00 

$ 10,000.00 

$ 25,000.00 

$ 3,500.00 

$ 50,000.00 

$ 14,780.00 

$ 15,000.00 

$ 38,305.00 

$ 5,034.00 

$ 14,000.00 

$ 4,000.00 

$ 1,200.00 

City of Cocoa Beach 
PROCUREMENT DEPARTMENT 

REQUEST TO BID 
TABULATION 

RFP #CB26-003 
SOUTH 7TH STREET AND FLAGLER LANE ADA DUNE CROSSOVERS 

$ 20,272.00 

$ 58,652.00 

$ 66,778.03 $ 99,178.00 

$ 2,160.00 

$ 53,625.00 

$ 2,980.00 
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NA 
list orform subcontractor out 

not fill did Responsive, Non 

list NA orform subcontractors 
out the not fill Did of piles embedment 10'or8' notate 

notdid 

Flagler onBench 
U-Shaped the Pricing includes 

Rush Construction, Inc. 
On-Point Contracting 

Company LLC 
Underwater Engineering 

Services, Inc 
The Dock Experts Doug Wilson Enterprises, Inc. Dellefave Contracting, LLC Shoreline Marine Contractors 

Johnsen Amphibious Marine 
Contractors DBA Waterfront 

Solutions 

City of Cocoa Beach 
PROCUREMENT DEPARTMENT 

REQUEST TO BID 
TABULATION 

RFP #CB26-003 
SOUTH 7TH STREET AND FLAGLER LANE ADA DUNE CROSSOVERS 

Notes: 

Certificate as to Corporate Principle. Yes Yes Yes Yes NO Yes 

Yes Yes Yes 

Non Responsive, Exhibit G 
Project form not signed 

NO 

Yes 

Responsive and Responsible, did not notate 
8' or 10' embedment of piles 

Addendum #1 Yes 

Responsive and Responsible, missing some bid 
items $$, did not notate 8' or 10' embedment of 

piles. Total Base bid on Exhibit E value is 
incorrect. 

Responsive and Responsible, 

Yes 

Yes Yes Yes 

Responsive and Responsible, 
Responsive and Responsible, has 
stated that all piles will be 10ft min 

embedment. 
Responsive and Responsible 

RECOMMENDATIONS NO NO YES, AWARD S. 7TH STREET NO 
YES, AWARD FLAGLER 

LANE 
NO NO NO 
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